सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA53818907423725R
Certificate Issued Date	:	16-Jul-2019 07:36 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ VIJAYANAGAR2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08336537580172 58R
Purchased by	:	R SHIVARAM
Description of Document	:	Article 12 Bond
Description	:	TENDER WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARALLI DIVISION BBMP
Second Party	:	R SHIVARAM
Stamp Duty Paid By	:	R SHIVARAM
Stamp Duty Amount(Rs.)	:	2,100 (Two Thousand One Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/369 /2019-20, Dtd : 01/08/19

1.This Agreement, entered this day 1st..... of. August 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri. R.Shivaram, No:4-13,Avalamma Chatra Layout, Magadi Main road, Bangalore-560023 (Here in called Contractor) of Other part

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Drilling of Bore wells and providing pump sets and other works in Abbigere, Chikkasandra, Shettyhalli, Medarahalli and KG Halli area in ward no.12 Shettyhalli Sub Division

Est Cost: 200.00 Lakhs Indent No: 34575

Job Code: 012-19-000012 PCode-2573

Administrative Approval: EE/DD/AS/ /19-20, Dt:

Technical Sanction: CE/DZ/TS/103/18-19, Dt:28.01.2019.

Tender Notification No& Date: BBMP/EE/DD/QTen/17/2018-19, Dt:21.02.2019

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract **Rs.1,88,01,095.00 (** Rupees One Crore Eighty Eight Lakhs One thousand NinetyFive Only) (Which is-11.00% Above SR of 2018-19 + 12% GST Additional Add) Rates mentioned in the Schedule B. and complete the work within 180 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	400000.00			E-procurement
FSD	1050000.00	371380	12.07.2019	Syndicate Bank,Magadi road Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

Scanned with CamScanner